T
GOVERNMENT OF JAMMU AND KASHMIR *

OFFICE OF THE EXECUTIVE ENGINEER, IRRIGATION & FLOOD CONTROL D1vISION HANDWARA
RAJWAR ROAD, HANDWARA — 193221

NOTICE INVITING e-TENDER
e-NIT No: 12-IFCD/HND/2026-27 Dated: 31/08/2026.
For and on behalf of Hon’ble Lieutenant Govemnor of Jammu & Kashmir Union Territory, e-Tenders on percentage basis are invited from approved and eligible contractors

registered with Jammu and Kashmir UT Government for the following work:
,__g] D
S Advertised ’(E - Time of Class of ) Cost of Tender I
No. Name of work cost in Lacs Iv:oney Completion Contract Major Hesd d:::::;: e
Cons_trucﬁon of Retaining wall on Nalla Dangerwari near the
location of Magbool War, Sonaulla War and other at Panchayat .
1. | Manzgam and constt. of Flood protection wall on Nallah 23.386/- | ¥7000/- 30 Days DEE ADF (PRI Grants) 2200
Dangerwari NLO of Igbal war, Hilal war Mangam Block
Tarathpora. —
Repairment of damaged outlet pipe/outlet chamber and existing 0000 CEE/D; i T 600
& escape channel for Gujjarnar Storage Tank. Dl Dieens i o -
Position of AAA: District Development Commissioner Kupwara’s Order No. 375DDCK of 2026 Dated: 12/08/2026 & 381-DDCK of 2026 Dated: 12-08-2026
Position of T.S.: Sanctioned.

Position of funds: Assured. .
The NIT consisting of Qualifying information, eligibility criteria specifications, bill of quantities (B.0.Q), set of terms and conditions of contract and other details can be seen/downloaded from

website www.jktenders.gov.in from:

1. [ Publishing Date 01-09-2026 1700 Hours |
2. | Download Date Start 01-09-2026 1800 Hours |
3. | Tender Submission date Start 01-09-2026 1800 Hours __|
4. | Tender Submission date Ends 16-09-2026 1200 Hours |
5. | Date of Opening | 16-09-2026 1400 Hours |

Exec Engineer
FC Division

No: IFCDH/Camp/2820-29
Dated: 31/08/2026
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TERMS AND CONDITIONS

The :l'enders for the works shall remain valid for a period of 90 (Ninety) days from the date of
opening of Tenders.

The Tenders shall be deposited in FElectronic format on the departmental  website
www.jktenders.gov.in

"l_‘he Tender uploaded on the website up to due date and time will be opened on the schedule date and
tlme. or any other date convenient to the tender opening authority in the Office of the Executive
Engnncer (1&FC) Division Handwara, in presence of the Tenderers who wish to be present. In case of
holiday or office happening to be closed on the basis of the opening of the Tender/date of submission of
Hard copies. the same will be on the next working day at the same time and venue.

_ The earnest money shall be forfeited if:-

i Any. Tenderer withdraws his Tenders/tender during the period of Tender validity or makes any

B mpdlﬁcaﬁon in terms and conditions of the Tender.

ii.  Failure of Successful tenderer to furnish the required performance security within the specified time limit.

The tenderer shall have to execute the agreement within 07-days after fixation of contract.

?Dv?ry participating bidder/contractor has to mandatory disclose the bank account Number which
is linked with their GST at the time of bid submission. No payment shall be released by the Govt,
Deptt./ Agency to any other bank account except the one linked with GST registered number of
the successful bidder.

_ Instructions to Tenderer regarding E-Tendering process: -

i.  Tenderers are advised to download Tender submission manual from the “downloads” option as well as
from “Tenderers manual Kit” on website www .jktenders.gov.in acquaint Tenders submission
process.

ii. To participate in tendering process, Tenderers have to get digital signature certificate (DSC) as per
information technology act. 2000. Tenderers can get digital certificate from approved vendor.

iii. The Tenderer have to submit their Tenders online in electronic format with digital signature. No
financial Tender will be accepted in physical form.

iv. Tender will be opened online as per time schedule mentioned above.

Scanned copy of cost of tender document in shape of Treasury Challan under MH 0702 in respect of
Irrigation and Flood Control Works and BID Security pledged to Executive Engineer Irrigation & Flood
Control Division Handwara must be uploaded with the Tender. The original Treasury Challan (Cost of
Tender Document)) and relevant documents to be submitted to the tender receiving authority.

Tenderers must ensure to upload scanned copy of all necessary documents like Earnest
Money/PAN/GSTR/ pre-visit geo-tagged photographs of site/Treasury challan under MH 0702 in
respect of work, Registration Card duly renewed verified and submitted hard copies thereof physically
to tender receiving authority before date of opening of Tender. Moreover tenderers should upload their
E-Mail address/WhatsApp No. Mobile No. for the purpose of any type of correspondence.

Note: Scan all documents on 100dpi with black and white options.

The department will not be responsible for delay in online submission due to any reason.

The date of start of the work shall be reckoned within one week from the date of issuance of
LOI/Contract allotment as the case may be.

Penalty for delay in completion: - Since these works are of emergent nature the contractor has to
complete the work within stipulated time. In case the contractor delays the execution/completion of
work then he shall be prohibitcd from further participation in tendering in this office for the time as
deemed necessary by this division & any other action viz Forfeiture of earnest money deposit,
performance security/ no payment of partial work or whatsoever the case may be.

Advance Payments: No mobilization advance equipment advance shall be paid.

Retention Money: 10% shall be deducted from each running bill of the successful contractor which
shall be released after completion of work in all respects after a period of 12 months.

The tender receiving authority reserves the right to accept or reject any tender or all tenders without
assigning any reason thereof.

No excess amount shall be paid if the work done claim is found in excess to the advertised amount. And
any excess work that is otherwise done by the contractor shall be the risk of contractor himself/AEE
Concerned.

In case L1 backs out, the divisional office shall be at liberty to take a final call (fresh/ re-tender) in the
interest of general public /beneficiaries/ Department.

If the successful bidder/ allotee fails to execute the work within stipulated time, the agency shall be
recommended for blacklisting/ barred from future participation in tendering,

The Successful bidder has to provide 3% performance security in shape of CDR, FDR, at the time of
allotment of work/ award of contract. Further in case the bidder has quoted rates more than 10% below
the estimated cost the bidder shall be required to furnish additional performance security deposit as
prescribed under finance deptt. Guidelines (Circular) No. FD-Code/441/2021-02-158 Dated:
21/03/2023

The Bid shall be out rightly rejected if the rates quoted for any item are unrealistic. For abnormally low
bids the bidders have to give detail price analysis in terms of clause 5.6.4 of Manual of procurement of
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The payment p .
and mern th.;shall me made only after funds are available under proper head of account by thls'ofﬁoe
s office would not be involved in litigati < by way of filling cases in any
court for non-payment. any litigation process DY
:}gt;iicjsasgml: Ebldder L1 has to attend the divisional office for the purpose
presumed th hmgnt w1tl.1m 07 days from the opening of tender. In case he
at he is not interested in executing the said work, further course of
under rules shall be taken by this office.
tTl;he Employer shall not be held liable for any delays due to system failure beyond its control. Even
. ough the system will attempt to notify the bidders of any bid updates, The Employer shall not be
iable for any information not received by the bidder. It is the bidders’ responsibility to verify the latest

of negotiation of rates/
fails to do so it shall be
action as warranted

informqtion related to this bid.
All duties, taxes and other levies payable by the contractor under the contract shall be included in the
total price.

obtain all information that may

The bidder is advised to visit the site of works at his own expense and

be necessary for preparing the bid. Each bidder shall submit only one bid. Bidders should not contact or
collude with other competing bidders in matters relating to this bid.

The e-procurement system provides for online clarifications.Clarifications requested through any other
910d_e shall not be considered by the Employer. Response of the Employer including a description of the
inquiry, but without identifying its source, shall be uploaded on the e-procurement portal for
me_rmation of all Bidders. It is the bidder’s responsibility to check on the e- procurement portal, for any
clarifications or amendments to the bidding documents.

To qualify for award of contract bidder should not have been debarred (or dealings suspended) on the
dates of bid opening by the Central/State Governments/undertakings.

Information relating to evaluation of bids and recommendations for the award of contract shall not be
disclosed to bidders or any other person(s) not officially concerned with the process until the award to

the successful bidder is announced . )
The Employer will award the contract to the bidder whose bid has been determined to be subs_tantlglly
responsive and who has offered the lowest evaluated bid price and who meets the specified qualification

criteria.

Notwithstanding the above, the Employer reserves the right to accept or reject any bids and to cancel

the bidding process and reject all bids at any time prior to the award of contract.

The “Defects Liability Period” for the work is one year from the date of taking over possession after

completion of work or one full monsoon season whichever occurs later. During this period, the

contractor will be responsible for rectifying any defects in construction free of cost to the Employer.
ement and steel as per the specifications (ISI

Supply of all construction materials including ¢
certification marked goods) shall be the responsibility of the contractor.
party causes a fundamental breach of the Contract.

The Employer may terminate the Contract if the other
Fundamental breaches of Contract include, but shall not be limited to the following
The contractor stops work and the stoppage has not been authorized by the Engineer;
The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the

Engineer;
The Contractor has engaged in corrupt, fraudulent, collusive, coercive or obstructive practices, in
competing for or in executing the Contract.

make the Site safe and secure

If the Contract is terminated, the Contractor shall stop work immediately,

and leave the Site as soon as reasonably possible.
If over the works, any dispute arises between the two parties, relating to any aspects of this Agreement,

the parties shall first attempt to settle the dispute through mutual and amicable consultation.

In the event of agreement not being reached, the matter will be referred for arbitration by a Sole
Arbitrator not below the level of retired Chief Engineer/ Superintending Engineer, (not connected in
part or whole with this Project in his service) to be appointed by the first party. The Arbitration will be

conducted in accordance with the Arbitration and Conciliation Act, 1996.The decision of the Arbitrator

shall be final and binding on both the parties.
The Contractor preferably will use unskilled/semi-skilled labour from the surrounding area to give the

maximum benefit to the local community whenever this is possible.

The Contractor will construct and maintain all labour accommodation in such a fashion that
uncontaminated clean water is available for drinking, cooking, bathing and washing.

Fans and proper ventilation (turbine type ventilators) will be provided in labour accommodation.
Workers will be provided with beds and no worker will be allowed to sleep on the ground.

Necessary HIV/AIDS prevention measures will be put into place and grams

! awareness pro t least

in a quarter shall be organized. P P o
Though no tree cutting or V'egemﬁon x‘e:moval is required for the construction of the works, the
Contractor shall take precautions to avoid damage to trees and vegetation in the off-site areas of

operation.

The Con'u'actor shall ensure that civil work and related actjvities such as clearing and grubbing, stacking

of materials and debris disposal are carried out in am t avgids water logging.
M:/,[W zs/ )
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The waste w; .
i ater from constryct;
dies or in a manner tht cetion zone ang/ or camp sites should not be disposed into nearby water

The Contractor Nk Possibility of water logging.
licensed by the S}:tl; gg:tmimatenaj from quarries/ cruiﬁergl borrow areas that have been approved/
shall be submitted to the iEn copy °f‘SUch an approval and/ or consents from the concerned authority
from approved SBtcRe ngeer Prior to procuring and using the material. Sand shall be procured
endors.
The Contl'actOI' will make sure th t duri . o the Buildi
and Other Construction Work p uring the construction work all relfe\‘lant provisions of the Building
adhered to. The Contra . ers (Regulauo-n of Employment and Conditions of Serwcgs) Act, 1996 are
the workmen g ctor wnll, comply with all the precautions as'required for ensuring th; safety of
Convention No 62perf country’s labour .regulations and International Labour Organization (ILO)
AH measures - X r:f] :r as tho§e are applicable to this contract.
This incl udeemq -d 1or ensuring safety and health of the WOl'kel"S shall be taken up by. the Con'tractor:
precautions fo lfem"lsmn and enforcement on use of appropriate personal protective equipment;
ronos: oo taken during Building Demolition, first aid facilities at camp, plant site and work
; 8ency response arrangements; proper storage of hazardous/ toxic and/or polluting materials;
%:xsgres for ensuring elegtrical, fire and mechanical safety arrangements. )

e L-ontractor shall provide and ensure enforcement with zero tolerance the following: ' )

1. Hard hat or helmets to all workers, supervising staff and inspecting official entering work site,

., Plantarea, and engaged i loading/ unloading/ demolition operations.

ti. During reinforcement/ fabrication operation, helmets, protective eye wear, gum boots and hand

gloves shall be provided to labour/ workers at the construction site.

1ii. Safety vests will be used by workers when on the construction site.

iv. Protective footwear, protective goggles and nose masks (as required) will be provided to the
workers employed. These shall be provided to all workers employed for handling of cement,
mortar, concrete and similar dust generating operations shall be provided.

v. Welder’s protective eye-shields will be provided to workers who are engaged in welding works.

vi. Earplugs will be provided to the workers exposed to high noise levels.

vii. Nettings below and on the sides of overhead construction to prevent mishaps due to accidental fall
of a workman, tool and/ or debris shall be provided.

viii. Proper moving guards will be provided at all moving machines, like motors and pulleys.

The Contractor will make required arrangements so that in case of any mishap in the construction site,
all necessary steps can be taken for prompt first aid treatment.
The Contractor will arrange for Readily available first aid box including an adequate supply of
sterilized dressing materials and appliances as per rules shall be provided in all work zones
All supervisory staff shall be provided with mobile phones for better communication across all
operational areas, in case of emergency or otherwise.
All precautionary measures for prevention of pollution on account of the construction work (including
both on-site and off areas) shall be implemented as per the requirements/ standards of CPCB, SPCB and
in line with measures listed in this EMP.
Contractor will choose/ select a material source after assessment of the availability of sufficient
materials, quality and compliance to environmental regulatory requirements
Vehicles, equipment and machinery for construction will confirm to relevant Bureau of Indian Standard
(BIS) CPCB standards.
Contractor will ensure that all vehicles, equipment and machinery used for construction work are
regularly maintained and in good working condition. The Contractor will submit PUC certificates for all
vehicles/ equipment/ machinery used for the project.
All precautionary measures vis a vis ensuring adherence to the guidelines related to Air pollution, water
pollution, Noise Pollution and disposal of debris & waste shall be taken by the contractor.
After the completion of works and prior to handing over for usage, the site has to be cleaned and all
waste materials/debris has to be removed and disposed at pre-approved designated locations/sites. The
clean-up and restoration operation has to be implemented by the Contractor prior to demobilization.
In respect of works involving cement, reinforcement steel, structural steel & linked components, the
expenditure from the total allotted amount shall be restricted to 25% only.
Royalty Clearance: The contractor shall be required to obtain the royalty clearance certificate from the
department of Geology and Mining in respect of minor minerals such as RBM, Nallah Mukh, Boulders,
aggregates, sand, clay, Nallah Bajri, quarry stones etc as applicable to the work. In the absence of said
certificate, no payment shall be released to the contractor,
It shall be mandatory for the bidder or his authorized representative while visiting the work site, to take
photographs of himself at the site along with the geotagged coordinates. The said geotagged
photographs shall be uploaded/ submitted along with the other documents as prescribed in the
SBT/NIT.
In case of any new order/ circular issued by the higher authority related to works will be applicable
from the date of issuance.
All other terms, conditions are as per the PWD form 25 (Double agreement form).

o)
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Preamble to the Bill of Quantities
General

The bill of quantities shall be read in conjunction with the Instruction to Bidder, General and Conditions of
Contract, Specifications and Drawings.

The Contractor shall be deemed to have visited the site and read and examineq the Tender Documents
before completing the Bill of Quantities and filling the rates. The Drawings, Specifications, Schedules etc.
are to be considered as explanatory of each other and no advantage shall be taken of any omission in tender
documents.

The Contractor shall be deemed to be fully conversant with and to have made full allowance in his Tender
for the site conditions, the nature and complexity of the work  to be undertaken, the other extensive
development and construction work currently being or which may be execpted on and around the Site and
all changes in the nature and condition of the Site from that existing at.the time of Tenqer. '

General directions and descriptions of scope of work and materials given in the Spegﬂcatlon or shown in
the Drawings are not necessarily repeated in the Bill of Quantities and reference is to be made to the
Specification and the Drawings for this information, ) . '

The Bill of Quantities is an estimate of the quantities of work involved fmd is to'be used as a basis for
pricing of the Tender and for valuation of the work executed, in conjunction with instructions to Bidders,
General and Condition of contract, Technical specifications and Drawings

The quantities shown in the Bill of Quantities are approximate only and may be subject to variation. The
quantities shown should not be considered as limiting or defining the extent of work to be done and
material to be supplied by the Contractor. The contractor shall ascertain the actual quantities of materials
required before placing orders. . '
Quantitics given in the Bill of quantitics for the various itcms arc approximatc on'l)" and arc given to
provide a common basis for tendering. The basis of payment will be the actual quantities of work carried
out, as measured by the Engineer and valued at the rates of prices quoted m the Bills of Quantities where
applicable, and otherwise at such rates for prices as may be fixed within the terms of the contract.
Variations in the quantities of work in the Schedule shall not vitiate the contract.

Extra items of work shall not vitiate the Contract. The Contractor shall be bound to execute extra items of
work as directed by the Engineer. The rates for extra items of works will be as per rates decided under
Contract Conditions.

The rates quoted in the schedule shall be all inclusive value for the work described and be deemed to
include for all the Contractor’s liabilities and obligations and all risks set forth or implied in the document
and all matters and things necessary for the proper construction, of the Works including surveying, setting
out, plant, labour, supervision, materials, erection, maintenance, insurance, profit, taxes and duties together
with all general risks liabilities and obligations set out or implied in the Contract.

It is to be expressly understood that the measured work is to be taken net (not withstanding any system or
practice to the contrary) according to the actual quantities wherein finished according to the Drawings or as
may be ordered from time to time by the Engineer and the cost calculated at the respective prices, without
any additional charges for any necessary or contingent works connected therewith. The rates quoted are for
works in-situ and complete in every respect. Unless the Bill of Quantities specially indicates to the
contrary, the constructional plant and temporary works will not be measured.

Unless otherwise stated, all items are measured net and no allowance will be made for wastage, working
space, bulking or shrinkage, overlaps and the like. For supply or transportation of sand etc., deduction for
bulk age/voids will be done as per provisions in IS codes /CPWD specifications.

The unit rate should be entered against each item in the Bill of Quantities and shall be written in figures.
Any item left un-priced will be deemed to be included for elsewhere in the Bill of Quantities or the
Schedule and hence the rate for that item will be taken as NIL.

In case any discrepancy is found between the quoted rates and the amounts, the unit rates will be taken as
correct,

Earthworks
2.1 The unit of measurement for earthworks where measured separately shall be Cubic Meters for all
types of soils including hard rock.

22 The rates for excavation shall include for all plant, materials and labour required for excavation
irrespective of depth in any material and in any location and shall also include for all temporary
diversions, support and protection of any existing services and utilities, temporary support and
maintenance of the excavation, dewatering, any additional excavation necessary to provide
working space, refilling to any over excavation with materials as required by the specification or
shown on the drawings, multiple handling and stack piling materials required for filling anywhere
on the site, backfilling with materials as required by the specification or shown on the drawing
(excluding the cost of outside material) compaction. Disposal of surplus earth is included in
excavation item.

L3



3.0 Dewatering

31

The rates for all items in Bill of Quantities shall be deemed to include all charges on account of
dewatering, diversions, ring bund, protection bunds of any kind etc and all such hidden
arrangements/items that are not listed and are necessary for execution of all BOQ items, to entire
satisfaction of engineer in charge.

Nothing extra shall be paid on account of dewatering of any kind which the contractor has to carry
out during the execution of works, the rate of dewatering of all kinds such as but not limited to,
rainfall, snowfall, springs, wells, underground, sub-surface or surface water, water from broken
PHE Lines, drainage pipe lines, drains or any other utility, stagnant water of any kind, flood water,
is deemed to be included.

4.0 Approaches to Work Site

4.0 Allied Works

6.0 Safety

Provision for access and approach to all construction sites is the responsibility of contractor and no
payment will be made on this account.

Under Item No. 10, flooring of the pump house has been proposed. In addition, allied works such
as clearance of the intake channel/sump with iron grating cover and minor repair works of the
pump house have also been proposed, which shall be paid as per actuals/LMR.

The contract rates shall be deemed to include all costs of compliance with safety requirements
(barricading of roads, night lamps for lighting, watch and ward caution boards, safety ribbons sign
boards & etc) & Specifications. The rates for all items given in BOQ shall be deemed to include aj|
costs on account of traffic diversions and all such hidden assessment/items which are not listed to
entire satisfaction of Engineers In charge.

Note:
Following points shall be kept in view while filling up the BOQ in financial bid.
1. Item for which no rate or price has been entered in will not be paid for by the Employer when
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities
Unit rates and prices shall be quoted by the bidder in Indian Rupees.
No: IFCDH/2820-29
Dated: 31/08/2026
Exec ngi(
i &EGD
ndwara
Copy to the:-

0l. Chief Engineer Kmr. I&FC Department Srinagar for favour of information with the request that said
NIT be got uploaded on our official website. (B.O.Q’s enclosed).

02. District Development Commissioner, Kupwara for favour of information.

03. Superintending Engineer Hydraulic Circle District Kupwara, H.Q. Handwara for favour of
information (B.0.Q’s enclosed).

04. Dy. Director Information Department Srinagar for favour of information with the requested that eNIT
may kindly be published in at least two leading Daily Newspapers (English/Urdu) of the valley before
the online tenders submission ends and a copy of the Newspapers in which the NIT is published be
sent to this office for record and reference, please.

05-07  Assistant Executive Engineer Flood Control Sub Division Handwara/ Irrigation Sub Division
Handwara/ Irrigation Sub Division Langate for information

08 HD Divisional Office for information.

09 Contractors Association Handwara for information.

10 Notice Board.

11

NIT File.
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