



**SHORT TERM NOTICE INVITING TENDER**

**e-NIT No: 14 of 2024-25 (e-Tendering)**

For and on behalf of the Lt. Governor of Union Territory of Jammu and Kashmir, e-Tenders (in Single Cover System) are invited on **Item Rate Basis** from approved and eligible contractors registered with Union Territory of J & K Government for the following work(s) to be opened by the Executive Engineer Irrigation and FC Jal Shakti Division Ganderbal: -

S N o.	Name of Work	Advertisement Cost (in Lacs)	A A A	Cost of Tender Doc. (In Rs)	Earnest Money in Rupee(s)	Time of Completion	Class of Contract	Head of A/C M-H
01	02	03	04	05	06	07	08	09
01	Providing and laying of 02 No. of RCC Pipes 42 Dia on Nallah near H/O Mohd Iqbal Thekray and others at Hariganiwan A	1.00 Lac(s)	District Development Commissioner Ganderbal's Order No: 207/DDCG of 2024 Dated: 14.08.2024	100	3000/-	15 Days	DEE	Area Development Plan (DDC Grants)
02	Crate bund at different sports at Wangath C	2.00 Lac(s)		200	6000/-	21 Days	DEE	Area Development Plan (DDC Grants)
03	Crate bund at different sports at Khanan	2.00 Lac(s)		200	6000/-	21 Days	DEE	Area Development Plan (DDC Grants)
04	Crate bund at different sports at Poshkar	1.87 Lac(s)		200	5650/-	15 Days	DEE	Area Development Plan (DDC Grants)
05	Construction of Flood Chain from the land of Shabir Ahmad Parray to Onwards at Chattergul Mangam	1.00 Lac(s)		100	3000/-	15 Days	DEE	Area Development Plan (DDC Grants)
06	Costruction of Gam Koul from land of Abdul Hameed Sheikh to Via land of Mohd Shafi Parray and Munar Sheikh onwards at Preng A	1.48 Lac(s)		100	4500/-	15 Days	DEE	Area Development Plan (DDC Grants)
07	Const. of F/P Bund form irrigation canal near H/o Ishfaq Ahmad & Bashir Ah Wani R/wall at Grat Khul Sehpora Pachayat Halqa Wayil	2.50 Lac(s)		200	7500/-	21 Days	DEE	Area Development Plan (DDC Grants)
08	const. of field channel from H/O Abdul Rashid Malla to onwards at Cheeki yangoora Phase II at Yangoora A	2.00 Lac(s)		200	6000/-	21 Days	DEE	Area Development Plan (DDC Grants)
09	Const. of R Wall of dobi canal from L/O Gh. Qadir Bhat to L/O Abdul Hamid at Larson	7.95 Lac(s)		800	23850/-	30 Days	CEE/ DEE	Area Development Plan (DDC Grants)
10	Const of field channel from L/O Mohd sultan Malik to L/O Ab Rashid at wakura B	1.29 Lac(s)		100	3900/-	15 Days	DEE	Area Development Plan (DDC Grants)



11	Construction of P-Wall on Dab Canal near H/o Nazir Ahmad Shah to H/o Gh Hassan Shah and others in Lar-A	1.00 Lac(s)	DDC GBL Order No: 208 of 2024 Dated: 14.08.2024	100	3000/-	15 Days	DEE	Area Development Plan (DDC Grants)
12	Construction of field channel with allied branches near L/O Bashir Ahmad Mir to Graveyard Shah Mohalla at Benhama	2.00 Lac(s)		200	6000/-	21 Days	DEE	Area Development Plan (DDC Grants)
13	Construction of culvert on irrigation canal near H/o Gh Mohi Ud Din Dar at Peerpora Halqa Tullabagh	2.48 Lac(s)		300	7450/-	21 Days	DEE	Area Development Plan (DDC Grants)
14	Const of Moterable Culvert near Darasgah and others at Kujjer	2.18 Lac(s)		200	6550/-	21 Days	DEE	Area Development Plan (DDC Grants)
15	Const of Moterable Culvert on Yab Canal near H/o Ab rashid Sheikh at Duma Kadal	2.98 Lac(s)		300	9000/-	21 Days	DEE	Area Development Plan (DDC Grants)
16	Const of Irrigation Channel from L/O Gh Mohd Khan to L/O Haji Mohd Maqbool Ganie for providing Irrigation to different orchards at Kurhama A	2.00 Lac(s)		200	6000/-	21 Days	DEE	Area Development Plan (DDC Grants)
17	Const of R wall on field channel from the H/o Gh Mohd Wani to Farooq Ahmad wani at Alamdar Mohalla kachan Panchayat Halqa Tullabagh	2.44 Lac(s)	DDC GBL Order No: 164-DDCG of 2024 Dated: 10.08.2024	200	7400/-	21 Days	DEE	Area Development Plan (BDC Grants)
18	Construction of P/Wall irrigation canal near H/O Mohd Yousuf Rather at Dab (Fresh for eNIT 09 of 2024-25 Serial No 03)	1.90 Lac(s)		200	5700/-	15 Days	DEE	Area Development Plan (DDC Grants)
19	Construction of Nallah Protection Bund near L/O Aurangzaib Khan and others at CWW – B (Fresh for eNIT 09 of 2024-25 Serial No 08)	1.50 Lac(s)		200	4500/-	15 Days	DEE	Area Development Plan (DDC Grants)

Total Number of Work are 19 (Nineteen Works)

**Position of Funds: 100% Budgetary Provision.**

**Position of AAA: Accorded**

**Position of TS: Accorded**

- 1) The Bidding document consisting of qualifying information, eligibility criteria, specifications, set of terms and conditions and other details can be seen/



downloaded on e-procurement Portal [www.jktenders.gov.in](http://www.jktenders.gov.in) as per schedule of dates given below:

01	<b>Publishing Date</b>	<b>10-10-2024 05:00 P.M</b>
02	<b>Download Date Start</b>	<b>10-10-2024 05:00 P.M</b>
03	<b>Bid submission Date Start</b>	<b>10-10-2024 05:00 P.M</b>
04	<b>Bid submission Date End</b>	<b>18-10-2024 04:00 P.M</b>
05	<b>Bid opening Date</b>	<b>19-10-2024 11:00 A.M</b>

- 2) The bids shall be deposited in electronic format on the departmental website [www.jktenders.gov.in](http://www.jktenders.gov.in)
- 3) The bids uploaded on the Web site up to due date and time will be opened on **19.10.2024 at (11:00 AM)** in the Office of the Executive Engineer Irrigation and Flood Control Division Ganderbal in presence of the bidders who wish to attend. In case of Holidays or office happening to be closed on the date of opening of the bids, the same will be opened on the next working day at the same time and venue. The complete bidding process will be online.
- 4) Bids must be accompanied with cost of tender document (Non- Refundable/ Non- transferrable) to be deposited under MH: 0702-Rev. Misc. in shape of **Treasury Challan / receipt or e-Challan** (mentioning therein e-NIT No and Serial No of Work) to be pledged in favour of the Executive Engineer Irrigation and FC Jal Shakti Division Ganderbal and **earnest money/ bid security in shape of CDR/FDR** pledged to the Executive Engineer Irrigation and Flood Control Division Ganderbal, besides the dates on the instruments must not be prior to date of issuance of this Notice. The bids for the work shall remain valid for a period of 90 days from the date of opening of Price bids.
- 5) The earnest money shall be forfeited if: -
  - a) Any bidder withdraws his bid during the period of bid validity or makes any modification in terms and conditions of the bid.
  - b) Failure of successful bidder to execute the agreement within 10 days after fixation of contract.
  - c) The successful bidder fails to submit the requisite performance security and additional performance security within the prescribed time frame.
- 6) **Instructions to bidders regarding e-tendering process.**
  - a) Bidders are advised to download bid submission manual form the "Downloads" option as well as from "Bidders Manual Kit" on website [www.jktenders.gov.in](http://www.jktenders.gov.in) acquaints bid submission process.
  - b) To participate in bidding process, bidders have to get 'Digital Signature Certificate (DSC)' as per information Technology Act- 2000. Bidders can get digital certificate from any approved Vendor.
  - c) The bidder has to submit their bids online in electronic format with digital signature. No bid will be accepted in physical form.
  - d) Bids will be opened online as per time schedule mentioned in above at Serial No. 1.



- e) Bidders must ensure to upload scanned copy of all necessary Documents.  
**Note: Scan all the documents on 100 dpi with black and white option.**
- 7) The department will not be responsible for delay in online submission of tender due to any reason/ reasons.
- 8) Scanned copy of **earnest money/ bid security in shape of CDR/FDR**, cost of tender documents in shape of **e-challan or Treasury challan/ receipt** pledged to the Executive Engineer Irrigation and FC Jal Shakti Division Ganderbal, **enlistment card with verification duly renewed for the current financial year i.e., 2024-25, G. S. Tin No., Latest GST Return (latest quarter i.e, upto June-2024 or onwards and PAN Card, Income Tax Return up to 03/2024 i.e., FY 2023-24 (Assessment Year 2024-25)**
- 9) Bidders are advised not to make any change in BOQ (Bill of quantities) contents, in no case they should attempt to create similar manually. The BOQ downloaded should be used for filling the item rate inclusive of all taxes and it should be saved with the same name as it contains.
- 10) The unit rates and prices shall be quoted by the bidder entirely in Indian Rupees and the rates quoted shall be deemed to include price escalation and all taxes up to completion of the work unless otherwise, specified.
- 11) For all concrete works, the contractor has to use concrete mixers and vibrators as per the directions of the Engineer In-Charge.
- 12) **Special Conditions: -**
- a) **Price escalation and Taxes:** The item wise cost / offer be quoted by the bidder entirely in Indian Rupees and the cost quoted shall be deemed to include price escalation and all taxes till completion of work.
- b) Deduction on account of taxes shall be made from the bills of the contractor on gross amount of the bill of the contractor as per the rates prevailing at that time.
- c) The bidder should upload the latest GST return (latest quarter) & the payments will also be made subject to the production of latest GST returns.
- d) Bidders are advised to use "My Document" area in their uses on JK tenders e-Tendering portal to store such documents as are required.
- e) Complete Bio Data of contractor/ agency as per Appendix (I).
- f) Errors/omissions, if any shall be read with SOR 2022.
- g) Nothing shall be paid on account of dewatering, diversion or construction of ring bund quantities executed in or under water, making of tracks, ramps and removal of the same after completion even if involved at site. The contractor shall quote their rates accordingly.
- i) Drawl of Agreement within 10 days after fixation of contract.
- j) Production of original documents necessary for verification on declaration of the lowest bidder by or before 07 days of the opening of Price Bid/generation of comparative statement.
- 13) **Material: -**
- a) **In case of non-availability of stocks in divisional stores the contractor may purchase the required material of quality and specifications prescribed, to be certified by the**



**Assistant Executive Engineer in charge after getting non availability certificate from Executive Engineer and shall not be entitled for any type of excessive rates on this account.**

- 14) **Qualification criteria for the work and other terms and conditions are as below: -**
- All bidders shall include the following information and documents with their bids G.S.T./ latest GST Return (Latest quarter)/ PAN No/Regd. Card duly renewed for the current financial year.
  - If the bidder does not quote rate for any item of the BOQ, such item/items shall be deemed to be part of the overall/ total contract value and no rate shall be allowed for such item/ items.
  - The date of start of the work shall be reckoned with in 7th day from the date of issuance of LOI/ contract allotment as the case may be.
  - Restoration of work: -** On completion of contract the contractor shall be responsible to remove all un-used material and restore all work in its original position at his own cost, any damage if caused during execution of work shall be restored by the contractor at his own cost.
  - Any damage if caused due to delay in execution of work by the Contractor shall be the sole responsibility of the Contractor and has to be restored by the Contractor at his own cost.**
  - Keeping in view, the ongoing irrigation season and subsequent urgency of the work, the successful agency on award of contract shall dump the requisite quantity of stones at site as directed by the engineer incharge and accordingly the necessary permission from Geology and Mining department and other concerned departments shall be the responsibility of contractor and the rates quoted for the item shall be inclusive of all royalty etc charged by the concerned departments as per the rates in vogue.**
  - The contractor has to manage housing for labours, electricity, water storage for material, watch and ward and other facilities at his own.
  - In case of any disputes/differences, the jurisdiction shall be to the courts situated in Srinagar only. In case of any dispute regarding the work, the concerned Chief Engineer shall be the sole Arbitrator.
  - Defect Liability Period (DLP):** The contractor should be responsible to maintain the work within a defective liability period of Six (06) months. The Defective Liability Period (DLP) shall be 06 (Six) months after the completion and successful commissioning of the work and the date of completion of the works shall be taken financially as recorded by the concerned Assistant Executive Engineer in the works register maintained by him for the said works. 10% of the payment retained as deposit money shall be released after completion of this Defective Liability Period.
  - Safety:** The contractor shall be responsible for safety of all activities at site of work during execution.
  - Termination:** The employer may terminate the contract if the contractor causes any fundamental breach of the contract, which shall include stoppage of work without any reason.



- 15) Any damages that will occur to the work during the course of execution due to flash floods or any other natural calamity, the work will have to be rectified/ repaired by the executing agency out of his own expenses and nothing extra will be paid on the account by the department
- 16) **The successful bidder (L1) has to submit performance security @ 10% of contract value and has to deposit an additional performance security within 03 days from the date of issuance of intimation as per the below mentioned scale:**

S No	Percentage depreciation	Additional Performance Security to be submitted by the L1 bidder
1	0% to 15%	NIL
2	15% to 20%	5%
3	20% to 25%	10%
4	25% to 30%	15%
5	30% below	20%

- 17) The Chief Engineer I&FC Department/ Superintending Engineer Hydraulic Circle Srinagar/ Executive Engineer I&FC Division Ganderbal (whichever applicable) reserves the right to postpone the tender submission/opening dates and to accept/reject any or all tenders without assigning any reasons thereof. The decision of the Chief Engineer I&FC Department/ Superintending Engineer Hydraulic Circle Srinagar/ Executive Engineer I&FC Division Ganderbal (whichever applicable) after assessment of suitability as per eligibility criteria shall be final and binding.
- 18) The tenders have been issued after receiving the requisite Administrative Approval by the competent authority and as per the budgetary provisions under the relevant Head of Account and as such the payments as and when made available shall be disbursed ratio proportionately in case the requisite funds under the relevant Head of Account are received phase wise.
- 19) For any clarification, the bidders can contact Divisional Office on Mob. No. 9469003777 or can email the department at the email: [exenifcdganderbal@ifckashmir.com](mailto:exenifcdganderbal@ifckashmir.com).
- 20) **Insurance:** - Insurance cover to labour / Machinery/ Work/ Plant/ Material/ Equipment by the contractor shall be mandatory
- 21) **Time Extension:** -
- a. The work to be completed within the limit specified in the NIT and the time of completion will also increase/ decrease in proposition with additional/ deleted quantum of work depending upon the actual quantum of work.



- b. Request for extension of time shall be made by the contractor in writing not later than fifteen days of happening of the event causing delay. The contractor shall also indicate in such a request the period for which extension is desired.
- c. Abnormal/ bad weather or serious loss of damage by fire or civil commotion, strike or lockout (other than among the labour engaged by the contractor) affecting any or the trades employed on the work or Non availability of departmental stores. Any other cause which in the absolute discretion of the accepting authority is beyond the contractor's desire.
- d. On contractor's representation based on the grounds as details above the time for completion of the work may be extended by a period considered reasonable by the department.
- 22) **Fundamental breach of contract will include: -**
- a) Continuous stopping of work for a period of 30 days without authorization of Engineer in-charge.
- b) Contractor being declared bankrupt.
- c) Any evidence of involvement of contractor in corrupt practices.
- c) Contractor delaying the completion of work beyond stipulated time of completion.
- d) Pursuant to the process of termination of defaulted contract, the employer reserves the right to invite fresh tenders for the balance work at the risk and cost of defaulter contractor.
- e) If contractor fails to start/complete the work, within the stipulated time period, he shall be debarred from taking works in the department at least for 01 year and the work shall be put to fresh tenders on his risk, cost and responsibility, besides action as warranted under contract rules shall be initiated against the defaulting contractor.
- 23) **Major labour laws applicable to establishment engaged in building and other construction work: -**
- a) Workmen compensation Act 1923.
- b) Payment of Gratuity Act 1972.
- c) Employees P.F and Miscellaneous Provision Act 1952.
- d) Maternity Benefits Act 1951.
- e) Contract labour (Regulation & Abolition) Act 1970.
- f) Minimum wages Act 1948.
- g) Payment of Wages Act 1936.
- h) Equal remuneration Act 1979.
- i) Payment of bonus Act 1965.
- j) Industrial dispute Act 1947.
- k) Industrial employment standing orders Act 1946.
- l) Trade Union Act 1926.
- m) Child labour (Prohibition and Regulation) Act 1986.
- n) Interstate Migrant workmen's (Regulation of employment and condition of service) Act 1979.
- o) The building and other construction workers (Regulation of employment and condition of service) Act 1996 and the census Act of 1996.



- p) Factories Act 1948.  
q) Compliance with Labour Regulation Laws of Union Territory of J&K State.
- 24) **Specification / Quality Control:** All items of works shall confirm to specifications as per MORTH/ BBO/ CPWD/ SSR/ any other prescribed specifications.
- 25) In no case, the quantity of work executed shall exceed the allotment quantities, the contractor is himself/herself responsible for such extension and no payment in excess of allotted cost shall be paid by this Division. No item outside the Allotment shall be executed. The concerned Assistant Executive Engineer/ Contractor will be personally responsible for the same.
- 26) **Penalty for Delay on account of Contractor:** in case of delay not justified & caused due to the faults of the Contractor a penalty upto maximum of 10% of the contract value will be imposed.
- 27) **The material viz-a-viz B.A. Wire Crates and EC Bags only shall be supplied departmentally against the Stock Rates and the contractor shall confirm the stock rate from the Divisional Office. Besides the carriage for departmental material will be provided from Divisional Store to actual site of work.**
- 28) The Contractor shall be bound to use Rapidite as per the directions of Engineer Incharge in case of low temperatures and corresponding cost shall be met out from the respective works.
- 29) The Bidders who have failed to fulfil the contractual obligations during the financial year 2023-24 as per the specification laid down in the eNIT's issued by this office from time to time or has left the work incomplete despite issuance of several notices. The bids of such bidders will not be accepted.

**All other terms and conditions as laid down in the GFR-2017, Manual for procurement of works 2022 with upto date amendments, PWD Form 25 Double shall also remain in force.**

**NO: IFCD/GBL/4476-4525**

**Dated: 10.10.2024**

Sd/-

**(Er. Iftikhar Nadeem Mattoo)**  
**Executive Engineer**  
**Irrigation and Flood Control**  
**Division Ganderbal**

**Copy for information to the: -**

- 1) Chief Engineer Kashmir, Irrigation and Flood Control Jal Shakti Department Srinagar for information please.
- 2) District Development Commissioner Ganderbal for favour of Information please.
- 3) Superintending Engineer Hydraulic Jal Shakti Circle Srinagar for favour of information please.
- 4-11) Executive Engineer PHE Division Ganderbal /R&B Division Ganderbal, PDD Ganderbal / New Ganderbal /PDD Kangan/ Generation Division Ganderbal.



- 12) Deputy Director Information Deptt. Srinagar for information and n/a with request to please publish the tender notice in at least two leading local dailies before the due date of receipt of tenders.
- 13-15) Assistant Executive Engineer Irrigation Sub Division Ganderbal / Kangan/ Flood Control Sub Division Ganderbal.....  
for information and necessary action.
- 16-45) The president contractors Association ..... for information and necessary action.
- 46-49) AAO/HD/HA/CC for information and necessary action.
- 50) Notice Board Incharge of Irrigation and Flood Control Division Ganderbal for information and necessary action of all concerned.





**Appendix-I**

**COMPLETE BIO-DATA OF CONTRACTOR/ AGENCY**

Name of Contractor/ Firm/ Agency: \_\_\_\_\_

S, D/o, Prop. \_\_\_\_\_

Residential Address: \_\_\_\_\_

Office/ Company Address: \_\_\_\_\_

Contact No: \_\_\_\_\_

e-mail ID: \_\_\_\_\_

Registration Card No.: \_\_\_\_\_

GS Tin No: \_\_\_\_\_

Pan Card No: \_\_\_\_\_

Bank Account No./ Name of Bank Branch \_\_\_\_\_

Seal/Signature of tenderer/s